

City of Hendersonville French Broad River Intake & Pumping Station 14-Oct-21		Crowder Construction Company	Kiewit Infrastructure South Co.
DESCRIPTION			
1	NC Contractor's License	2104	6603
2	Bid Security Submitted?	Y	Y
3	Addendum No. 1 Acknowledged?	Y	Y
4	Addendum No. 2 Acknowledged?	Y	Y
5	Addendum No. 3 Acknowledged?	Y	Y
6	Addendum No. 4 Acknowledged?	Y	Y
7	Addendum No. 5 Acknowledged?	Y	Y
8	Addendum No. 6 Acknowledged?	Y	Y
9	Addendum No. 7 Acknowledged?	Y	Y
10	Basis of Bid		
	A. Lump Sum Bid Price:		
	1. Mobilization	\$939,000.00	\$980,950.00
	2. FBR Pumping Station	\$7,111,000.00	\$6,424,050.00
	3. Intake Structure	\$5,814,000.00	\$7,190,000.00
	4. Sitework/General	\$4,502,000.00	\$4,737,000.00
	5. Total of all Lump Sum Price Items (ITEMS 1-4)	\$18,366,000.00	\$19,332,000.00
	B. Adjustment Unit Prices	---	---
	1. Removal/Replacement of Alluvial material:	\$155,000.00	\$28,000.00
	2. Rip-Rap Bank Stabilization:	\$8,200.00	\$6,000.00
	Total of all Unit Price Bid Items (Items 1-2):	\$163,200.00	\$34,000.00
	C. Allowances	---	---
	1. Programming, Hardware and Appurtenances:	\$188,000.00	\$188,000.00
	2. CCTV Cameras and Appurtenances:	\$15,000.00	\$15,000.00
	3. Permits:	\$25,000.00	\$25,000.00
	4. Duke Energy:	\$15,000.00	\$15,000.00
	5. Potable Water Service	\$10,000.00	\$10,000.00
	Total of all Lump Sum Allowances (Items 1-5):	\$253,000.00	\$253,000.00
	TOTAL BID PRICE (Item A + Item B + Item C)	\$18,782,200.00	\$19,619,000.00
	TOTAL CONTRACT AMOUNT	\$18,782,200.00	\$19,619,000.00
11	Bid Form Executed?	Y	Y
12	Agreement Form?	Y	Y
13	List of Subcontractors?	Y	Y
14	Equipment Questionnaire?	Y	Y
15	Non-Collusion Affidavit of Prime Bidder?	Y	Y
16	NC Division of Water Infrastructure MBE/WBE (DBE) Compliance Supplement Table A, Prime Contractor and List of Selected Subcontractors Included?	Y	Y
17	NC DWI MBE/WBE Good Faith Efforts Form completed w/ >50 Points?	Y	Y
18	MBE/WBE (10% goal)	10.00%	10.75%
19	American Iron and Steel (AIS) Certification for SRF Projects?	Y	Y

I HEREBY CERTIFY THAT THIS IS A TRUE TABULATION OF BIDS RECEIVED OCTOBER 14, 2021, FOR THE FRENCH BROAD RIVER INTAKE & PS PROJECT.

Zachary Collins, P.E.



10/18/21