



## City of Hendersonville, NC

**Addendum # 1**

**Request for Qualifications # 160302202001**

**Construction Manager at Risk (CMaR) Services for the Seventh Avenue  
Streetscape Project**

**Date Issued: 5/25**



## I. Date Changes

---

The following dates have changed in relation to this RFQ.

- **Deadline for All Questions:**
  - Previous: June 3, 2022 at 5:00 PM
  - New: July 1, 2022 at 5:00 PM
- **SOQ Submittal Deadline**
  - Previous: June 10, 2022 at 1:00 PM
  - New: July 8, 2022 at 1:00 PM
- **Approval by City Council**
  - Previous: July 2022
  - New: August 2022
- **Commencement of Project Construction**
  - Previous: October/November 2022
  - New: November 2022